

**TIME SCHEDULE AND TARGETS FOR KOTA-JOBNER PETROLEUM AND
PETROLEUM PRODUCTS PIPELINE PROJECT**

S/N	Capacity of the pipeline (MMTPA)* system required to be built up	Extra capacity in the pipeline (MMTPA)* required to be built up	Annual Target of transporting petroleum and petroleum products (MMTPA)^
Year-1	0.70	0.14	0.70
Year-2	0.76	0.15	0.76
Year-3	0.82	0.16	0.82
Year-4	0.88	0.18	0.88
Year-5	0.96	0.19	0.96
Year-6	1.02	0.20	1.02
Year-7	1.08	0.22	1.08
Year-8	1.15	0.23	1.15
Year-9	1.22	0.24	1.22
Year-10	1.30	0.26	1.30
Year-11	1.38	0.28	1.38
Year-12	1.47	0.29	1.47
Year-13	1.56	0.31	1.56
Year-14	1.66	0.33	1.66
Year-15	1.77	0.35	1.77
Year-16	1.88	0.38	1.88
Year-17	2.01	0.40	2.01
Year-18	2.14	0.43	2.14
Year-19	2.27	0.45	2.27
Year-20	2.42	0.48	2.42
Year-21	2.58	0.52	2.58
Year-22 to Year -25	2.75	0.55	2.75

Notes:

- (1) * - As per the provisions of the PNGRB (Determining capacity of Petroleum, Petroleum products and Natural Gas Pipeline) Regulations, 2010.
- (2) ^ - As per the provisions of Regulation 14(1) of the PNGRB (Authorizing Entities to Lay, Build, Operate or Expand Petroleum and Petroleum Products Pipelines) Regulations, 2010 and clause no. 18.1.1 of the Application-cum-bid document for the Kota-Jobner Petroleum and Petroleum Products Pipeline.

रतन पी. वाटल/RATAN P. WATAL
 सचिव/Secretary
 पेट्रोलियम और प्राकृतिक गैस विनियामक बोर्ड
 Petroleum & Natural Gas Regulatory Board
 प्रथम तल, वर्ल्ड ट्रेड सेंटर
 1st Floor, World Trade Centre,
 बाबर रोड, नई दिल्ली - 110001
 Babar Road, New Delhi - 110001