पेट्रोलियम एवं प्राकृतिक गैस विनियामक बोर्ड
Petroleum and Natural Gas Regulatory Board
प्रथम-तल, वर्ल्ड ट्रेड सेंटर, बाबर रोड, नयी दिल्ली - 110001
1st Floor, World Trade Centre, Babar Road, New Delhi – 110001

No.: Infra/PL/Bid/NGPL/KVNPL/2015/01 19.11.2015

To

All Prospective Bidders

Sub: Addendum related to Kakinada-Vijayawada-Nellore Natural Gas Pipeline (Bid No.: BID/NGPL/08/2015/1/KVNPL)

Sir,

With respect to the bids invited for Kakinada-Vijayawada-Nellore Natural Gas Pipeline (Bid No.: BID/NGPL/08/2015/1/KVNPL), Clause 18.1.1 (i) of the Application cum Bid Document (ACBD) has been amended and may now be read as:

Implementation Schedule with Bar chart covering details of activities, containing minimum details as per the Annexure-1-A of the ACBD. The completion schedule of individual activity as submitted in Annexure-1-A can be revised (but not beyond 36 months as prescribed in Regulations) within 30 days post authorization date and the same may be considered as "targets" under Regulation 13(4) of the PNGRB (Authorizing Entities to Lay, Build, Operate or Expand Natural Gas Pipelines) Regulations, 2008. These targets may be monitored by PNGRB and any failure on achieving the targets may be considered as "default" for the purpose of Regulation 16 of the PNGRB (Authorizing Entities to Lay, Build, Operate or Expand Natural Gas Pipelines) Regulations, 2008 i.e. "Consequences of default and termination of authorization procedure".

2. Accordingly, the bidder shall be required to submit the Natural Gas Pipeline Project Monitoring Schedule in the enclosed Annex-1-A format in addition to the Annexures mentioned in Clause 18.2 of ACBD.

3. The above addendum shall constitute a part of the Application-Cum-Bid Document and shall be duly signed and submitted along with the bid document by the authorized signatory of the bidder.

Yours faithfully,

Encl: As above

19/11/2015

(Arvind Kumar)
Additional Adviser

ANNEXURE-1-A

(1 of 1)

(Refer Clause 18.1.1(i))

Bid No.: BID/NGPL/08/2015/1/KVNPL

Natural Gas Pipeline Project Monitoring Schedule

The entity shall require submitting the schedule of completion (maximum 36 months) of various project approvals/activities in the table given under:

S. No.	Activity	Implementation/ Completion schedule from date of grant of authorization.
1.	Statutory approvals for Pipeline Project *(please enclose the list of approvals required and their target date for achievement)*	
2.	Detailed Engineering & Final drawing	
3.	Procurement of Coated Main Line Pipes	
4.	Main Line construction and associated works.	
5.	Procurement of Main Line bare pumping units.	
6.	Completion of HDD works	
7.	Completion of Combined Station Works.	
8.	Tele-supervisory/Telecom works	
9	Commissioning	

Date: Name and Signature of bidder or authorized signatory

Place: Official Seal